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1. Background 

 
The Digital Central Asia and South Asia (Digital CASA) regional program focuses on regional aspects of 
the development of digital communications and digital infrastructure, data storage and processing centers, 
platforms and intelligent solutions, and competence centers. 

«Digital CASA-Uzbekistan» (or Digital Uzbekistan) project (Project) is aimed at increasing access to more 
affordable internet, crowd-in private investment in the ICT sector, and improvement of participating 
government’s capacity to deliver digital government cervices in Uzbekistan by contributing to the 
development of a regionally integrated digital infrastructure and enabling environment. This project 
provides a framework to engage with the Government on the complex telecom market reforms necessary 
for the long term, successful development of the country’s digital infrastructure. In the short term, it also 
allows the opportunity to demonstrate how that infrastructure, coupled with resources to engage citizens 
and develop digital leadership and skills, can serve as the foundation for economic development more 
broadly. 

The «Digital CASA-Uzbekistan » project will include the following structure: (i) Regional digital 
connectivity infrastructure: expanding the regional and domestic fiber optic backbones, increasing security, 
capacity and reach of the government virtual private network “G-Net” and bridging the rural connectivity 
gap through mobilization of private sector investment on the basis of competitive tenders; (ii) Datacenters, 
regional cloud services, digital platforms and smart solutions: developing regional digital platforms and 
shared services, including digital ID, cybersecurity, interoperability platforms, e-procurement, developing 
the data ecosystem for data driven solutions based on big data analytics, IoT and AI platforms, developing 
selected e-services and smart solutions in key sectors that build on and demonstrate the value of using 
shared digital government infrastructure and services; (iii) Enabling Environment for Digital 
transformation: strengthening the laws, regulations, institutional and human capacity and digital leadership 
and institutional building needed for effective change management of digital transformation, ICT 
infrastructure investment, market competitiveness, digital engagement, job creation and innovation through 
partnerships, including strategic partnerships and communications, and citizen engagement activities; and 
(iv) Digital innovations, entrepreneurship and skills: promoting digital entrepreneurship by providing 
support to startups, supporting human capital development and digital skills, including participation of 
women and supporting digital innovations through establishing a Regional Center of Excellence of Digital 
Economy in collaboration with existing local institutions; (v) Program Management: to support effective 
project and program management activities. 

A project preparation grant from the ECA Region Capacity Development (ECAPDEV) Trust Fund (Grant) 
has been secured and will be managed by the Ministry for development of information technologies and 
communications (MITC), the implementing agency for the Project, to finance Digital CASA project 
preparation activities focused on increasing implementation readiness up to and right after project approval.  
 
The Grant is structured along two components, both aimed at helping the implementing agency to establish 
good grounds for effective and speedy project implementation. The first component will be aimed at 
supporting the establishment of a good system for effective project implementation (project manual, results 
framework, capacity building and project audit), whereas the second component will be aimed at increasing 
project implementation readiness through preparation of tender documentation 

 
2. Objectives 
The Project Manager will be responsible for the coordination of day-to-day operations to ensure the 
implementation of the Grant as well as the preparation and early implementation of the “Digital CASA – 
Uzbekistan” Project in a timely, effective, efficient and results-oriented manner and in compliance with 



the Letter-Agreement for the Grant and the Financing Agreement for the Project, the World Bank rules and 
legislation of Uzbekistan.  

 

3. Scope of Work 
The Project Manager Consultant is expected to provide leadership and is responsible for the general 
supervision, management and control of the operations of the project implementation team on a day-to-day 
basis in accordance with implementation plans.  

The Consultant shall undertake the following tasks:  

• Coordinate and manage the implementation of the project.  
• Review and report regularly to the First Deputy Minister for development of information 

technologies and communications on the overall progress and results against operating and 
financial objectives. 

• Work closely with project’s technology and legal teams to institutionalize and ensure the 
sustainability of the project’s deliverables. 

• Provide strategic support and assistance in all administrative and financial areas as required and 
monitor cost effectiveness, implementing corrective actions as needed. 

• Coordinate and ensure effectiveness of procurement and financial units in line with procurement 
and financial rules and procedures. 

• Ensure coordination and efficient integration of all project’s deliverables with other relevant 
projects funded by WB or other development partners. 

• Coordinate the recruitment and human resource management of the Digital CASA - Uzbekistan 
Project personnel. 

• Coordinate the development and periodic update, as needed, of the Digital CASA - Uzbekistan 
Project’s Operational Manual (POM). 

• Coordinate the development and periodic update, as needed, of the Digital CASA - Uzbekistan 
Project’s Procurement Strategy for Development (PPSD) and Procurement Plan (PP). 

• Coordinate the development and periodic update, as needed, of the Digital CASA - Uzbekistan 
Project’s safeguards documents, including the Environmental and Social Management Framework 
(ESMF). 

• Manage and coordinate operational aspects of the Digital CASA - Uzbekistan Project 
implementation, as specified in the Letter-Agreement for the Grant, including providing inputs to 
the draft Project Appraisal Document (PAD) and the draft Financing Agreement for the Project, 
under the supervision of the First Deputy Minister for development of information technologies 
and communications. 

• Coordinate and ensure efficient functioning of the Digital CASA - Uzbekistan Project 
Implementation Unit (PIU) and consultants. 

• Represent the PIU in its relations with the State, national and international organizations and 
institutions, donors and persons that provides finances, other legal entities and individuals, projects’ 
beneficiaries, etc.  

• Act on behalf of the PIU without a special mandate and represent its interests in the relation with 
public authorities, courts, banking institutions, and other public/private legal entities. 

• Serve as the coordination focal point between the Ministry for development of information 
technologies and communications (MITC) as implementing agency for the project and the World 
Bank team on matters related to Digital CASA - Uzbekistan Project implementation. 

• Serve as the communication focal point between project’s consultants and WB to ensure timely 
provision and exchange of project information related to cross-cutting activities under the project. 

• Interact with the World Bank representatives on matters pertaining to project implementation, 
consultation and coordination, and the activities of the consultants. 



• Provide guidance to the project’s Consultants, as needed, on project implementation, based on the 
feedback received through periodic consultations with the WB team. 

• Monitor the progress under the Digital CASA - Uzbekistan Project implementation plan and 
procurement plan and ensure synchronization with the Government and project’s priorities. 

• Coordinate the implementation/completion of Digital CASA - Uzbekistan Project tasks in a timely 
manner as to achieve the progress toward the project milestones and propose appropriate 
adjustments, if necessary. 

• Monitor, supervise and coordinate the work of the project consultants to ensure synergy and 
consistency between project activities across all components.   

• Ensure efficient oversight of the work of the contractors and ensure timely delivery of deliverables 
and products. 

• Coordinate the monitoring, evaluation and reporting process of the Digital CASA - Uzbekistan 
project in accordance with the World Bank standard Project Implementation Status & Results 
Report (ISR) and the final Project Implementation Completion Report (ICR). 

• Build, develop, and sustain cross-sectorial business relationships to support implementation of the 
Digital CASA - Uzbekistan Project and digital governance development agenda. 

• Ensure successful execution and operational management of Digital CASA - Uzbekistan Project.  
 

4. Timing, Deliverables and Reporting 
This is a full-time assignment expected to commence in June 2019.  

The contract will be signed for a period of 12 months and could be extended beyond the original term 
subject to the Consultant’s satisfactory performance. This position offers highly competitive salary 
commensurate with qualifications and expertise.  

The Project Manager’s outputs will include various kinds of project documentation and reports developed 
in conformity with World Bank requirements and national legislation and submitted to the World Bank and 
MITC, including but not limited to: 

• Digital CASA - Uzbekistan Project’s Operational Manual and safeguards documents, including 
ESMF; 

• Updated Operations Plan, PPSD and Procurement Plan; 
• Quarterly Progress Reports. 

 

5. Institutional arrangements 
The consultant will report to and work under the direct supervision of the First Deputy Minister of MITC. 
The Consultant is expected to work in cooperation with the project’s team and PIU staff, as well as with all 
relevant officials and specialists. 
 
6. Resources 
 
The MITC will provide working space at Technopark, including office equipment and communication 
facilities (including access to the Internet), as well as any other necessary means and support for Consultant 
in order to carry out this assignment.  
 
7. Qualification Requirements and Evaluation Criteria 

o University degree in areas such as economics, finance, business administration and other related 
fields; 

o Extensive experience in managing and administering large projects, involving multiple sub-
projects, contractors and agencies; 

o Minimum two years of relevant experience in project management in both the public and private 
sectors, projects or international institutions (World Bank, EBRD, IMF, UNO); 



o Knowledge of digital government and digital economy principles and related fields; 
o Experience with competitively bid procurements; 
o Knowledge of World Bank Procurement Policies and Procedures; 
o Strong organizational and managerial skills; 
o Skills to communicate, draft various kinds of project documentation and reports; 
o Excellent knowledge of the Uzbek, Russian and English languages; 
o Computer proficiency (Windows, MS Office, Internet Explorer). 

 
 
 


